
CITY COLLEGE OF SAN FRANCISCO 
DEPARTMENT OF FACILITES 

Creative Arts Steam-line Replacement 

ADDENDUM #2 

PROJECT:      Creative Arts Steam-line Replacement 

DATE:             September 25, 2023   
  

OWNER: San Francisco Community College District CCSF BID NO: 2024-003 
50 Frida Kahlo Way DSA FILE NO: N/A 
San Francisco, CA 94112 DSA APP. NO: N/A   
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DOCUMENTS:   

1. Reference: Pre-bid RFI’s Response Sheet 
Description: Added Pre-bid RFI Response Sheet 

2. Reference: EXHIBIT A Scope of Work 
Description: Added connection point location clarifications. 
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EXHIBIT A 

Scope of Work 

Furnish and install new underground high-pressure steam and condensate return pipe to 
replace the 


